

Updated 22 Nov 2010

FY2011 – Forecasted Acquisition Strategy- Jacksonville District

As suggested by this title this is a snapshot of forecasted requirements for FY2011 for the Jacksonville District Corps of Engineers.

These requirements may or may not be executed and are contingent upon funding, real estate, etc. Dates provided are approximate only; therefore you must monitor Federal Business Opportunities(FedBizOpps) www.fbo.gov to see if and when these requirements are announced.

All AESVCS will be issued as task orders under existing AE contracts and are listed to aid in subcontracting opportunities for small businesses.

All acquisition strategy noted is subject to change based on market research and as the requirements are further definitized.

DEFINITIONS

AESVCS	Architect Engineer Services
BEST	Basewide Environmental Support Type Services
CONSTSVCS	Construction Services
FFP	Firm Fixed Price
IDIQ	Indefinite Delivery Indefinite Quantity
IDT	Indefinite Type
IFB	Invitation for Bid
MATOC	Multiple Award Task Order Contract
OTHERCONSVCS	Other Contractual services (usually professional services type)
RFP	Request for Proposal
SATOC	Single Award Task Order Contract
SBSA	Small Business Set-Aside
TBD	To Be Determined
UNR	Unrestricted
VA	Veteran's Administration

Any questions concerning this FY2011 Forecast contact Beth Myers at (904) 232-1150 or Nancy Krause at (904) 232-2798.

CORPS OF ENGINEERS JACKSONVILLE DISTRICT

FISCAL YEAR	PROJECT TITLE	PROJECT LOCATION	PROJECTED ADVERTISE/ CONTRACT AWARD DATE	CONTRACT IDENTIFIER	TYPE OF WORK	ESTIMATED AWARD VALUE	SET-ASIDE CATEGORY	PROCUREMENT METHOD	CONTRACTING TOOL
FY2011									
INTERNATIONAL AND INTERAGENCY SERVICES (IIS)									
2011	DLA Office Renovations	NAS Jax	2nd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$250,000 - \$500,000	8(a)	TASK ORDER	Existing Jacksonville 8(a) SATOC
2011	Navy Aguada Transmitter Building Upgrades (Construction)	Aquada, PR	3rd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	TBD	TBD	Will either be TO against SATOC or new contract
2011	Bldg 794 EU 065 066 Torit Abrasive Blast System replacement	NAS Jax	2nd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	8(a)	TASK ORDER	Existing Savannah SATOC
2011	Bldg 794 EU 103 ABS Blast System replacement	NAS Jax	2nd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	8(a)	TASK ORDER	Existing Savannah SATOC
2011	Bldg 794 Plasma Spray Shop, Replace blast booth 1,3,4,5 and 6	NAS Jax	2nd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	8(a)	TASK ORDER	Existing Savannah SATOC
2011	Misc Electrical Upgrades	NAS Jax	2nd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	8(a)	TASK ORDER	Existing SATOC
2011	DLA Warehouse flooring improvements	NAS Jax	3rd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	8a	TASK ORDER	Existing Jacksonville 8(a) SATOC
2011	DLA Office Renovations	NAS Jax	2nd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$250,000 - \$500,000	8(a)	TASK ORDER	Existing Jacksonville 8(a) SATOC
2011	Long Key Gap Filler RA-O (DERP-FUDS)	Long Key, FL	3rd Quarter	OTHCONSVCS	SERVICES		8(a)	TASK ORDER	Existing Jacksonville IDT BEST Contract
2011	Cedar Hammock (Wares Creek) - CNT 1 Sediment Removal	Bradenton, FL	1st Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	8(a)	CONTRACT	Contractor has been selected
2011	Cedar Hammock (Wares Creek) - CNT 2 Clearing & Snagging, Channel Widening	Bradenton, FL	4th Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	8(a)	CONTRACT	Contractor has been selected
2011	Cedar Hammock (Wares Creek) CTN 3 Channel widening & sheet pile	Bradenton, FL	4th Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$5,000,000 - \$10,000,000	SBSA	CONTRACT	Market Survey will determine SB program

CORPS OF ENGINEERS JACKSONVILLE DISTRICT

FISCAL YEAR	PROJECT TITLE	PROJECT LOCATION	PROJECTED ADVERTISE/ CONTRACT AWARD DATE	CONTRACT IDENTIFIER	TYPE OF WORK	ESTIMATED AWARD VALUE	SET-ASIDE CATEGORY	PROCUREMENT METHOD	CONTRACTING TOOL
2011	Big Fishweir Creek - Sediment Removal & Bank Stabilization	Jacksonville FL	3rd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	TBD	CONTRACT	
2011	Tank Removals (DERP-FUDS)	various locations, Puerto Rico	09/30/10	OTHCONSVCS	SERVICES		SBSA	TASK ORDER	Existing Savannah IDT (BEST) Contract
2011	DODEA Antilles Elementary School	Ft. Buchanan, Puerto Rico	3rd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$25,000,000 - \$100,000,000	TBD	CONTRACT	
2011	DHS-ICE Krome Kitchen HVAC	Miami, FL	1st Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$250,000 - \$500,000	SBSA	TASK ORDER	Existing CESWF SATOC w/ TrainingCorps, Inc
2011	DHS-ICE Krome Special Housing Unit Building - Design	Miami, FL	1st Quarter	AESVCS	SERVICES	\$250,000 - \$500,000		TASK ORDER	Existing CESWF SATOC
2011	Removal of petroleum storage tanks at Former Camp Gordon Johnston	FL	2nd Quarter	OTHCONSVCS	SERVICES		8(a)	TASK ORDER	Existing IDIQ contract (BEST or other) Contingent on funding
2011	Removal of petroleum storage tanks at Former Arecibo Aux Air Drome	PR	1st Quarter	OTHCONSVCS	SERVICES		8(a)	TASK ORDER	Existing IDIQ contract (BEST or other) Contingent on funding
2011	Removal of petroleum storage tanks at Former Dale Mabry	FL	1st Quarter	OTHCONSVCS	SERVICES		8(a)	TASK ORDER	Existing IDIQ contract (BEST or other)
2011	Site Assessment of various petroleum sites at Fomer Lee Field NAS	FL	1st Quarter	OTHCONSVCS	SERVICES		8(a)	TASK ORDER	Existing IDIQ contract (BEST or other) Contingent on funding
2011	Remedial Action of petroleum site at Former Drew Field	FL	1st Quarter	OTHCONSVCS	SERVICES		8(a)	TASK ORDER	Existing IDIQ contract (BEST or other) Contingent on funding
2011	Remedial Action of petroleum and solvent sites at Former McCoy AFB	FL	1st Quarter	OTHCONSVCS	SERVICES		8(a)	TASK ORDER	Existing IDIQ contract (BEST or other) Contingent on funding
2011	Removal of petroleum storage tank system vaults at Former San Patricio	PR	2nd Quarter	OTHCONSVCS	SERVICES		8(a)	TASK ORDER	Existing IDIQ contract (BEST or other) Contingent on funding
2011	Long Term Monitoring of groundwater at Former AF Plant 74	FL	2nd Quarter	OTHCONSVCS	SERVICES		8(a)	TASK ORDER	Existing IDIQ contract (BEST or other) Contingent on funding
2011	Removal of petroleum storage tanks at Former Dale Mabry	FL	1st Quarter	OTHCONSVCS	SERVICES		8(a)	TASK ORDER	Existing IDIQ contract (BEST or other) Contingent on funding
2011	Remedial Action of petroleum and solvent sites at Former McCoy AFB	FL	1st Quarter	OTHCONSVCS	SERVICES		8(a)	TASK ORDER	Existing IDIQ contract (BEST or other) Contingent on funding

CORPS OF ENGINEERS JACKSONVILLE DISTRICT

FISCAL YEAR	PROJECT TITLE	PROJECT LOCATION	PROJECTED ADVERTISE/ CONTRACT AWARD DATE	CONTRACT IDENTIFIER	TYPE OF WORK	ESTIMATED AWARD VALUE	SET-ASIDE CATEGORY	PROCUREMENT METHOD	CONTRACTING TOOL
2011	Removal of petroleum storage tank system vaults at Former San Patricio	PR	2nd Quarter	OTHCONSV	SERVICES		8(a)	TASK ORDER	Existing IDIQ contract (BEST or other) Contingent on funding
2011	Long Term Monitoring of groundwater at Former AF Plant 74	FL	2nd Quarter	OTHCONSV	SERVICES		8(a)	TASK ORDER	Existing IDIQ contract (BEST or other) Contingent on funding
2011	Remedial Investigation/Feasibility Study of maintenance dump area at Culebra	PR	3rd Quarter	OTHCONSV	SERVICES		8(a)	TASK ORDER	Existing IDIQ contract (BEST or other) Contingent on funding
2011	Long Term Monitoring of groundwater for landfills at Former Ramey AFB	PR	3rd Quarter	OTHCONSV	SERVICES		8(a)	TASK ORDER	Existing IDIQ contract (BEST or other) Contingent on funding
2011	Remedial Action of petroleum sites at Former NAS San Juan	PR	3rd Quarter	OTHCONSV	SERVICES		8(a)	TASK ORDER	Existing IDIQ contract (BEST or other) Contingent on funding
2011	Remedial Investigation of various sites at Former Camp O'Reilly	PR	3rd Quarter	OTHCONSV	SERVICES		8(a)	TASK ORDER	Existing IDIQ contract (BEST or other) Contingent on funding
2011	Long Term Monitoring of groundwater for petroleum contamination at Former Bushnell AAF	FL	3rd Quarter	OTHCONSV	SERVICES		8(a)	TASK ORDER	Existing IDIQ contract (BEST or other) Contingent on funding
2011	Site Inspection for lead contaminated soil at Former Camp Murphy	FL	3rd Quarter	OTHCONSV	SERVICES		8(a)	TASK ORDER	Existing IDIQ contract (BEST or other) Contingent on funding
2011	Remedial Design/Remedial Action of petroleum sites at Former Hendricks AAF	FL	3rd Quarter	OTHCONSV	SERVICES		8(a)	TASK ORDER	Existing IDIQ contract (BEST or other) Contingent on funding
2011	Remedial Design/Remedial Action of petroleum sites at Former Lakeland AAF	FL	3rd Quarter	OTHCONSV	SERVICES		8(a)	TASK ORDER	Existing IDIQ contract (BEST or other) Contingent on funding
2011	Site Inspection of landfills at Former Palm Beach AFB	FL	3rd Quarter	OTHCONSV	SERVICES		8(a)	TASK ORDER	Existing IDIQ contract (BEST or other) Contingent on funding
2011	Remedial Action of petroleum sites at Former Lake City NAS	FL	3rd Quarter	OTHCONSV	SERVICES		8(a)	TASK ORDER	Existing IDIQ contract (BEST or other) Contingent on funding
2011	Site Assessment of petroleum sites at Former Vero Beach NAS	FL	3rd Quarter	OTHCONSV	SERVICES		8(a)	TASK ORDER	Existing IDIQ contract (BEST or other) Contingent on funding
2011	RI/FS at Sanford NAS	FL	3rd Quarter	OTHCONSV	SERVICES		8(a)	TASK ORDER	Existing IDIQ contract (BEST or other) Contingent on funding

CORPS OF ENGINEERS JACKSONVILLE DISTRICT

FISCAL YEAR	PROJECT TITLE	PROJECT LOCATION	PROJECTED ADVERTISE/ CONTRACT AWARD DATE	CONTRACT IDENTIFIER	TYPE OF WORK	ESTIMATED AWARD VALUE	SET-ASIDE CATEGORY	PROCUREMENT METHOD	CONTRACTING TOOL
2011	Site Inspection of landfill at Corry Station	FL	3rd Quarter	OTHCONSVCS	SERVICES		8(a)	TASK ORDER	Existing IDIQ contract (BEST or other) Contingent on funding
2011	Site Assessment of petroleum sites at Former Ellyson Field	FL	3rd Quarter	OTHCONSVCS	SERVICES		8(a)	TASK ORDER	Existing IDIQ contract (BEST or other) Contingent on funding
2011	Supplemental Site Assessment of petroleum sites at Former Deland NAS	FL	2nd Quarter	OTHCONSVCS	SERVICES		8(a)	TASK ORDER	Existing IDIQ contract (BEST or other) Contingent on funding
COASTAL NAVIGATION AND ANTILLES PUERTO RICO									
2011	NEPA Compliance -Broward County Shore Protection	Deerfield & Hillsboro Beaches	1st Quarter	OTHCONSVCS	SERVICES		UNRESTRICTED	TASK ORDER	Existing Jacksonville IDT Planning Contract
2011	Construction of Dredged Material Management Area	Suwannee River	3rd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	SB Program	TBD	Market survey will determine SB program.
2011	O&M Dredging Phase II	Naples to Big Marco Pass	1st Quarter	CONSTSVCS	DREDGING	\$1,000,000 - \$5,000,000	SBSA	TASK ORDER	Dredging MATOC
2011	O&M Dredging	Palm Beach Harbor	2nd Quarter	CONSTSVCS	DREDGING	\$1,000,000 - \$5,000,000	UNRESTRICTED	TASK ORDER	Dredging MATOC
2011	Core Drilling	Lake Worth Inlet Study	3rd Quarter	AESVCS	SERVICES	\$100,000 - \$250,000	UNRESTRICTED	TASK ORDER	Existing Jacksonville AE IDT Contract
2011	Ship simulation study for feasibility	Lake Worth Inlet Study	3rd Quarter	AESVCS	SERVICES	\$100,000 - \$250,000	UNRESTRICTED	TASK ORDER	Existing Jacksonville AE IDT Contract
2011	Construct jetty extension	Ponce Inlet	4th Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$10,000,000 - \$25,000,000	TBD	TBD	To be determined by market survey
2011	Groin Installation/Initial Renourishment	Sarasota - Lido Key	4th Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$10,000,000 - \$25,000,000	TBD	TBD	To be determined by market survey
2011	Ecosystem Restoration (Clearing & Planting)	Sarasota Bay	3rd Quarter	OTHCONSVCS	SERVICES		SB Program	TBD	Market survey will determine SB program.
2011	Maintenance Dredging	San Juan Harbor, PR	3rd Quarter	CONSTSVCS	DREDGING	\$1,000,000 - \$5,000,000	UNRESTRICTED	TASK ORDER	Dredging MATOC
2011	Survey for Sand Bypass(Borrow and Beach Area)	Brevard County	3rd Quarter	AESVCS	SERVICES	\$100,000 - \$250,000	SBSA	TASK ORDER	Existing Jacksonville AE IDT Contract
2011	Maintenance Dredging	Canaveral Harbor O&M	3rd Quarter	CONSTSVCS	DREDGING	\$1,000,000 - \$5,000,000	UNRESTRICTED	TASK ORDER	Dredging MATOC

CORPS OF ENGINEERS JACKSONVILLE DISTRICT

FISCAL YEAR	PROJECT TITLE	PROJECT LOCATION	PROJECTED ADVERTISE/ CONTRACT AWARD DATE	CONTRACT IDENTIFIER	TYPE OF WORK	ESTIMATED AWARD VALUE	SET-ASIDE CATEGORY	PROCUREMENT METHOD	CONTRACTING TOOL
2011	Dredge Material Disposal Facility West Bartram DMDF	Jax Harbor	2nd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$10,000,000 - \$25,000,000	TBD	TBD	To be determined by market survey
2011	Training Wall Maintenance	Jax Harbor	2nd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	SB Program	TBD	CONTINGENT ON FUNDING
2011	Beach renourishment Contr 6	Duval County BEC	2nd Quarter	CONSTSVCS	DREDGING	\$10,000,000 - \$25,000,000	UNRESTRICTED	TASK ORDER	Dredging MATOC
2011	Construction Dredging	USMC Blount Island	2nd Quarter	CONSTSVCS	DREDGING	\$25,000,000 - \$100,000,000	UNRESTRICTED	RFP	
2011	Maintenance Dredging	Jax Harbor	3rd Quarter	CONSTSVCS	DREDGING	\$5,000,000 - \$10,000,000	TBD	TASK ORDER	Dredging MATOC
2011	Maintenance Dredging SAWPIT/Reach 3	IWW Nassau County	1st Quarter	CONSTSVCS	DREDGING	\$1,000,000 - \$5,000,000	SBSA	TASK ORDER	Dredging MATOC
2011	Dredging Reach	Indian River ct	1st Quarter	CONSTSVCS	DREDGING	\$5,000,000 - \$10,000,000	SBSA	TASK ORDER	Dredging MATOC
2011	Dredging - Kings Bay Inner channel	Camden County	4th Quarter	CONSTSVCS	DREDGING	\$5,000,000 - \$10,000,000	SBSA	TASK ORDER	Dredging MATOC
2011	Construction DMMA-07	Martin County	3rd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$500,000 - \$1,000,000	SB Program	TBD	HUBZone MATOC
2011	Dredging Nassua Reach I	Nassau Cty	3rd Quarter	CONSTSVCS	DREDGING	\$1,000,000 - \$5,000,000	SBSA	TASK ORDER	Dredging MATOC
2011	Dredging Fernadina Harbor	Nassau Cty	2nd Quarter	CONSTSVCS	DREDGING	\$5,000,000 - \$10,000,000	UNRESTRICTED	TASK ORDER	Dredging MATOC
2011	Maintenance Dredging Navy Fuel Pier	Duval County	4th Quarter	CONSTSVCS	DREDGING	\$1,000,000 - \$5,000,000	SBSA	TASK ORDER	Dredging MATOC
SOUTH FLORIDA EVERGLADES ECOSYSTEM AND RESTORATION AND HERBERT HOOVER DIKE									
2011	Istokpoga Canal S-67 Down Stream Erosion Repairs	Kissimmee River FL	2nd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$500,000 - \$1,000,000	HUBZONE	TASK ORDER	Existing Jacksonville MATOC for Construction
2011	CONSTRUCTION - CNT 18B - Pool D Boat Ramp	Kissimmee River FL	3rd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	HUBZONE	TASK ORDER	Existing Jacksonville MATOC for Construction
2011	CONSTRUCTION - CNT 10A - Oxbow Excavation	Kissimmee River FL	3rd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$5,000,000 - \$10,000,000	SDVOSB	CONTRACT	

CORPS OF ENGINEERS JACKSONVILLE DISTRICT

FISCAL YEAR	PROJECT TITLE	PROJECT LOCATION	PROJECTED ADVERTISE/ CONTRACT AWARD DATE	CONTRACT IDENTIFIER	TYPE OF WORK	ESTIMATED AWARD VALUE	SET-ASIDE CATEGORY	PROCUREMENT METHOD	CONTRACTING TOOL
2011	CONSTRUCTION - CNT 12A - S-69 Weir	Kissimmee River FL	3rd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$5,000,000 - \$10,000,000	TBD	Design Build CONTRACT	To be determined by market research
2011	Tamiami Trail: Construction Survey	US DOI Modified Waters to ENP	1st quarter	AESVCS	SERVICES	\$100,000 - \$250,000	SBSA	TASK ORDER	Existing Jacksonville AE IDT Contract
2011	Tamiami Trail: Lab tests during construction FY11	US DOI Modified Waters to ENP	1st quarter	OTHCONSVCS	SERVICES		SBSA	TASK ORDER	Existing Jacksonville IDT Contract
2011	Cultural Resource Services	CERP-Lake Okeechobee Watershed	1st quarter	OTHCONSVCS	SERVICES		SBSA	TASK ORDER	Existing Jacksonville MATOC for Cultural Resource
2011	PIR Preparation	CERP-Lake Okeechobee Watershed	1st quarter	OTHCONSVCS	SERVICES		UNRESTRICTED	TASK ORDER	Existing Jacksonville IDT Contract for Planning Svcs
2011	Project Management Support for CERP Program	CERP PLA Program Mgmt - Jacksonville	4th Quarter	AESVCS	SERVICES	\$5,000,000 - \$10,000,000	UNRESTRICTED	TASK ORDER	Existing Jacksonville AE IDT Contract
2011	FAKA UNION PUMP STATION CONSTRUCTION	CERP-Picayune Strand	1st Quarter	CONSTSVCS	CONSTRUCTION	\$25,000,000 - \$100,000,000	UNRESTRICTED	RFP	
2011	PAC/EDR Update for Real Estate Costs	C&SF C111 (South Dade)	1st Quarter	AESVCS	SERVICES	\$100,000 - \$250,000	TBD	CONTRACT	Contract would be for real estate analysis, updated gross appraisals, and report documentation.
2011	Geotechnical investigations	Herbert Hoover Dike FL	various	AESVCS	SERVICES	\$1,000,000 - \$5,000,000	UNRESTRICTED	TASK ORDER	Existing Jacksonville AE IDT Contract
2011	CULTURAL RESOURCES, Reach 2 and 3	Herbert Hoover Dike FL	1st quarter	OTHCONSVCS	SERVICES		SBSA	TASK ORDER	Existing Jacksonville MATOC for Cultural Resource
2011	Construction Basin 2 & Basin 3	E&SF Seminole Big Cypress	2nd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$10,000,000 - \$25,000,000	Small Business Program	IFB	Small Business Program TBD
2011	Construction Contract - Installation & Testing (ARRA)	CERP L-31N Seepage Mgmt Pilot	3rd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$5,000,000 - \$10,000,000	UNRESTRICTED	RFP	
2011	Culvert 14 Removal/Construction of coffer dam	Herbert Hoover Dike FL	1st Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	UNRESTRICTED	RFP	
2011	Decomartmentalization and Sheetflow Enhancement	Broward/Dade County, FL	3rd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$5,000,000 - \$10,000,000	Small Business Program	CONTRACT - RFP	Market Research to determine program
2011	CSCF - Install spreader swales pilot (SSP)	US DOI Modified Waters to ENP	1st quarter	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	Small Business Program	CONTRACT	Market Research to determine program

CORPS OF ENGINEERS JACKSONVILLE DISTRICT

FISCAL YEAR	PROJECT TITLE	PROJECT LOCATION	PROJECTED ADVERTISE/ CONTRACT AWARD DATE	CONTRACT IDENTIFIER	TYPE OF WORK	ESTIMATED AWARD VALUE	SET-ASIDE CATEGORY	PROCUREMENT METHOD	CONTRACTING TOOL
2011	IRLS-C23/24 South Reservoir Prehistoric Site Evaluation(private land)	St. Lucie Co, FL	1st quarter	OTHCONSVCS	SERVICES		SBSA	TASK ORDER	Existing Jacksonville MATOC for Cultural Resource
2011	IRLS-C23/24 South Reservoir Prehistoric Site Evaluation (public land)	St. Lucie Co, FL	1st quarter	OTHCONSVCS	SERVICES		SBSA	TASK ORDER	Existing Jacksonville MATOC for Cultural Resource
2011	Moving of Troup-Indiantown pumpstation; construction of inlet canal; maintenance of canals 132 and 133; construct 4300 ft slurry wall and other items as part of the C44 project	Martin Co, FL	3rd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$25,000,000 - \$100,000,000	UNRESTRICTED	RFP	Elements of C44 to include TIWCD pump station moving, install intake canal; slurry wall, and bridge.
2011	IRLS C44 CNT - 1 EDC	Martin Co, FL	2nd Quarter	AESVCS	SERVICES	\$500,000 - \$1,000,000	UNRESTRICTED	TASK ORDER	Existing Jacksonville AE IDT Contract
2011	P&S CONVERSION	C-43 WBSR	1st quarter	AESVCS	SERVICES	\$500,000 - \$1,000,000	UNRESTRICTED	TASK ORDER	Existing Jacksonville AE IDT Contract
2011	Topographic Surveys	Herbert Hoover Dike FL	1st quarter	AESVCS	SERVICES	\$1,000,000 - \$5,000,000	UNRESTRICTED	TASK ORDER	Existing Jacksonville AE IDT Contract
2011	Groundwater Modeling, Reach 2/3	Herbert Hoover Dike FL	1st quarter	AESVCS	SERVICES	\$250,000 - \$500,000	UNRESTRICTED	TASK ORDER	Existing Jacksonville AE IDT Contract
2011	PSRP PROTECTON FEATURES DESIGN	CERP-Picayune Strand	1st quarter	AESVCS	SERVICES	\$500,000 - \$1,000,000	UNRESTRICTED	TASK ORDER	Existing Jacksonville AE IDT Contract
2011	IRL-S C44 features (intake canal) EDC	Martin Co	2nd Quarter	AESVCS	SERVICES	\$500,000 - \$1,000,000	UNRESTRICTED	TASK ORDER	Existing Jacksonville AE IDT Contract
2011	Assess Transport Potential - Phase 1	CERP ASR Regional Study	3rd Quarter	AESVCS	SERVICES	\$250,000 - \$500,000	UNRESTRICTED	TASK ORDER	Existing Jacksonville AE IDT Contract
2011	E&SF Ten Mile Creek-Engineering Studies -Design	Ft. Pierce, FL	3rd Quarter	AESVCS	SERVICES	\$250,000 - \$500,000	UNRESTRICTED	TASK ORDER	Existing Jacksonville AE IDT Contract
OPERATIONS AND MAINTENANCE CENTRAL AND SOUTH FLORIDA									
2011	Construction and installation of Concrete Buildings	Central and Southern Florida	2nd Quarter	OTHCONSVCS	OTHER CONSTRUCTION	\$5,000,000 - \$10,000,000	TBD	CONTRACT	Automation of S12A, S12B, S12C S12D and/or S-11's
2011	Electrical Contractor to install grid power	Central and Southern Florida	2nd Quarter	OTHCONSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	8(a) Competitive	CONTRACT	Automation at S-11's

CORPS OF ENGINEERS JACKSONVILLE DISTRICT

FISCAL YEAR	PROJECT TITLE	PROJECT LOCATION	PROJECTED ADVERTISE/ CONTRACT AWARD DATE	CONTRACT IDENTIFIER	TYPE OF WORK	ESTIMATED AWARD VALUE	SET-ASIDE CATEGORY	PROCUREMENT METHOD	CONTRACTING TOOL
2011	New Service contract for the operation and maintenance of Flood control structures including grounds	C&SF, Mod waters, ETC.	2nd Quarter	OTHCONSVCS	SERVICES		TBD	CONTRACT	
2011	Manatee Protection System Service Contract	Central and Southern Florida, Okeechobee Waterway and Canaveral Lock	2nd Quarter	OTHCONSVCS	SERVICES		TBD	CONTRACT	Provide for the maintenance, repair and emergency repair of Manatee Protection Systems project wide. Multiple year option contract Base + 4 years, Estimate reflects total over five years
2011	Building modifications-PRIP	various parts of Florida	2nd Quarter	AESVCS	SERVICES		SBSA	TASK ORDER	Existing Jax AE IDT Contract
2011	Repairs to Failed Culverts in the Central and Southern Florida Project	Central and Southern Florida	2nd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$5,000,000 - \$10,000,000	TBD	CONTRACT	
2011	Replace Failing Culverts	C&SF	2nd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	HUBzone	TASK ORDER	Existing Jacksonville HUBZone MATOC
2011	C&SF: S-78 Ortona Spillway Basin Scour repairs	Central and Southern Florida	2nd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	TBD	CONTRACT	Procure and place rip-rap below apron at S-78 spilling basin and shoreline bank stabilization.
2011	Port Mayaca Lock sandblast, paint, and repairs	Central and Southern Florida	2nd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$5,000,000 - \$10,000,000	TBD	CONTRACT	CONTINGENT ON FUNDING
2011	Port Mayaca Lock Central Control building relocation	Central and Southern Florida	2nd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	TBD	CONTRACT	CONTINGENT ON FUNDING
2011	Moore Haven Lock SB&P-remaining lower gate work	Okeechobee Waterway	2nd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	TBD	CONTRACT	CONTINGENT ON FUNDING
2011	OWW: Ortona Lock Timber Guidewalls Replacement	Okeechobee Waterway	2nd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	TBD	CONTRACT	CONTINGENT ON FUNDING
2011	Culvert Repairs	Central and Southern Florida	3rd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$10,000,000 - \$25,000,000	TBD	CONTRACT	Culvert Repair Work along the Caloosahatchee River

CORPS OF ENGINEERS JACKSONVILLE DISTRICT

FISCAL YEAR	PROJECT TITLE	PROJECT LOCATION	PROJECTED ADVERTISE/ CONTRACT AWARD DATE	CONTRACT IDENTIFIER	TYPE OF WORK	ESTIMATED AWARD VALUE	SET-ASIDE CATEGORY	PROCUREMENT METHOD	CONTRACTING TOOL
2011	Design of Roof for SFOO	Clewiston, FL	2nd Quarter	AESVCS	SERVICES	\$100,000 - \$250,000	TBD	TASK ORDER	
2011	Equipment purchase of truck crane		2nd Quarter	OTHCONSVCS	SUPPLIES		TBD	CONTRACT	
2011	C&SF-wide snail kite monitoring	various parts of Florida	3rd Quarter	OTHCONSVCS	SERVICES		SOLE SOURCE	CONTRACT	Monitor endangered snail kite reproductive success and movements. Sole Source required per agreement with USFWS-B. Cintron -- Sole source, University of Florida
2011	SAD Regional Vegetation Management Contract	SAD	4th Quarter	OTHCONSVCS	SERVICES		SBSA	CONTRACT	IDT Contract \$10,000,000 MAX Base plus 4 options - MATOC
2011	S-354 Repairs (Major Maintenance)	C&SF O&M	3rd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	TBD	CONTRACT	
2011	Maintenance, repair and minor construction for the South Florida Operation Office	Central and Southern Florida, Okeechobee Waterway and Canaveral Lock	4th Quarter	OTHCONSVCS	SERVICES		SBSA	CONTRACT	Reprocurement of existing contract
2011	Architect and Engineering support contract for SFOO	Central and Southern Florida and Okeechobee Waterway	4th Quarter	AESVCS	SERVICES		TBD	Brooks Act	Provide limited Architect and Engineering contract support for the SFOO under \$25,000 per task order. Multiple year option contract Base + 4 years, estimate reflects total over five years \$500,000 MAX
2011	Mowing & Janitorial Services	Clewiston, FL	4th Quarter	OTHCONSVCS	SERVICES		NISH	CONTRACT	Replacement of existing NISH contract
2011	equipment purchases-PRIP	various parts of Florida	4th Quarter	OTHCONSVCS	SUPPLIES		UNRESTRICTED	CONTRACT	Replacement of the vessel Florida
CONSTRUCTION IDT MATOCS									
2011	Design-Build - Culvert Repair and other Miscellaneous Small Civil Works Projects	SAD Wide	4th Quarter	OTHCONSVCS	OTHER CONSTRUCTION		8(a) Competitive	RFP	New IDT MATOC Base period 3 years w/2 one-year option period \$30,000,000 MAX CONTINGENT UPON SEED PROJECT AVAILABILITY

CORPS OF ENGINEERS JACKSONVILLE DISTRICT

FISCAL YEAR	PROJECT TITLE	PROJECT LOCATION	PROJECTED ADVERTISE/ CONTRACT AWARD DATE	CONTRACT IDENTIFIER	TYPE OF WORK	ESTIMATED AWARD VALUE	SET-ASIDE CATEGORY	PROCUREMENT METHOD	CONTRACTING TOOL
2011	Design-Build - Miscellaneous (Vertical)	SAD Wide	4th Quarter	OTHCONSVC	OTHER CONSTRUCTION		SDVO SB	RFP	New IDT MATOC Base period 3 years w/2 one-year option period MAX - amount TBD CONTINGENT UPON SEED PROJECT AVAILABILITY
ARCHITECT ENGINEERING SERVICES SUBJECT TO THE BROOKS ACT									
2011	AE IDIQ General Civil & Military Design Contract	FL and Puerto Rico	2nd Quarter	AESVCS	SERVICES		SBSA	Brooks Act	New IDT Contract Base w/ 4 options \$5,000,000 MAX
2011	AE IDIQ Civil & Military Geotech Contract	FL and Puerto Rico	2nd Quarter	AESVCS	SERVICES		SBSA	Brooks Act	New IDT Contract Base w/ 4 options \$5,000,000 MAX
2011	AE IDIQ General Civil and Military Design Contract	FL and Puerto Rico	3rd Quarter	AESVCS	SERVICES		UNRESTRICTED	Brooks Act	New IDT Contract Base w/ 4 options \$5,000,000 MAX
2011	AE IDIQ Civil & Military Cost Engineering Contract	FL and Puerto Rico	3rd Quarter	AESVCS	SERVICES		SBSA or UNRESTRICTED	Brooks Act	New IDT Contract Base w/ 4 options \$5,000,000 MAX